SUMMARY

IN RI VERSI DE COUNTY | N COACHELLA
AT Al RPORT BOULEVARD

REALI GN LEFT TURN LANES AND SI GNALS

STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 04/ 24/ 03
CONTRACT NUMBER 08- 1A5204
LOCATI ON 08- Rl V- 86- R16. 7/ R16. 8
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 428, 428. 00 1
2 472, 435. 00 3
3 472,687. 40 4
4 486, 958. 00 2

540, 000
450, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

04/ 28/ 03
CONTRACT CODE 'D '
33 CONTRACT | TEMS

FEDERAL AlD ACST- P086- (066) E
PHG- P086- (066) E

TOTAL NUMBER OF WORKI NG DAYS 45

21,572.00

PERCENT UNDER EST 4.79

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

TEMCO

24805 ROSEPARK CT
NEWHALL CA 91321

DBX | NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

831 724-1011
00000089
FAX 831 768-4021

818 362-4239
00313571
FAX 818 367-7840

909 296-9909
00240547
FAX 909 296-9978

909 684-5360
00140069
FAX 909 788-2449



08- 1A5204 Bl D245

08- RI V- 86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 24/ 03 04/ 28/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H GH LI GHT ELECTRIC ELECTRI CAL

Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND BEACONS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 1A5204 Bl D245

08- RI V- 86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 24/ 03 04/ 28/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA AND SONS PAVI NG
SAN BERNARDI NO CA
C 18 STRI PI NG
BEAUMONT CA
L A SIGNALS ELECTRI CAL
LOS ANGELES CA
LARRY JACI NTO CURBS
REDLANDS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
PONAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CONTRERAS CONSTRUCTI ON CO | TEM 24
I NDI O CA
J P STRI PI NG ITEM5S 6 THRU 8, 10 THRU 14, 17, 25 AND 29 THRU 32

CHERRY VALLEY CA

PARRI S TRAFFI C CONTRCL | TEMS 3 AND 4 ( PORTI ON)
MJURRI ETA CA



08- 1A5204 Bl D245

08- RI V- 86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 24/ 03 04/ 28/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HI GHLI GHT ELECTRI CAL SI GNAL AND LI GHTI NG MODI FI CATI ONS
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, BARRI CADE
NI POMO CA
STATEW DE SAFETY AND SI GNS PORTABLE FLASH NG BEACON
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKERS

RI ALTO CA



08- 1A5204 Bl D245

08- Rl V-86- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,500. 00* 4,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
5 (S) 120116 TYPE || BARRI CADE EA 121 8. 00 968. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 50 25. 00 1, 250. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 491 3.00 1, 473. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 620 13.00 8, 060. 00
9 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 200. 00 4, 800. 00
10 120300 TEMPORARY PAVEMENT MARKER EA 214 4.00 856. 00
11 150716 REMOVE PAI NTED TRAFFI C STRI PE AND M2 570 11. 50 6, 555. 00
PAVEMENT MARKI NG
12 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND M2 80 14. 00 1, 120. 00
PAVEMENT MARKI NG
13 150722 REMOVE PAVEMENT MARKER EA 170 1. 00 170. 00
14 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 200. 00 400. 00
15 150769 REMOVE ASPHALT CONCRETE MR 610 18. 00 10, 980. 00
16 150804 REMOVE DRAI NAGE FACI LI TY EA 1 1, 000. 00 1, 000. 00
17 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 8 250. 00 2, 000. 00
18 153214 REMOVE CONCRETE CURB M 140 8. 00 1, 120. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 830 17.00 14, 110. 00
21 190185 SHOULDER BACKI NG STA 10 225. 00 2, 250. 00
22 198001 | MPORTED BORROW VB 100 48. 00 4, 800. 00
23 260201 CLASS 2 AGGREGATE BASE VB 935 55. 00 51, 425. 00
24 390155 ASPHALT CONCRETE ( TYPE A) TONN 1,165 75. 00 87, 375. 00
25 566011 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
26 650075 600 MM REI NFORCED CONCRETE PI PE M 10 350. 00 3, 500. 00
27 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 700. 00 700. 00
28 731623 M NOR CONCRETE ( CURB RAMP) VB 78 525. 00 40, 950. 00
29 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 133 28. 00 3, 724. 00
30 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 855 1. 00 2, 855. 00
( SPRAYABLE)
31 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 192 1. 50 288. 00
32 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 341 3.50 1,193. 50
33 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUVMP SUM 125, 255. 50* 125, 255. 50

TOTAL 428, 428. 00
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08- 1A5204

08- RI V- 86-R
04/ 24/ 03
SECOND
BI D AMOUNT
3, 500. 00* 3500. 00
4,000. 00* 4000. 00
19, 000. 00* 19000. 00
6, 000. 00* 6000. 00
20. 00 2420. 00
25.00 1250. 00
4.00 1964. 00
10. 00 6200. 00
800. 00 3200. 00
6. 00 1284. 00
25. 00 14250. 00
50. 00 4000. 00
50. 00 8500. 00
300. 00 600. 00
10. 00 6100. 00
800. 00 800. 00
350. 00 2800. 00
35. 00 4900. 00
6, 000. 00* 6000. 00
30. 00 24900. 00
650. 00 6500. 00
50. 00 5000. 00
45. 00 42075. 00
60. 00 69900. 00
400. 00 2000. 00
350. 00 3500. 00
1, 400. 00 1400. 00
550. 00 42900. 00
85. 00 11305. 00
3. 00 8565. 00
3.00 576. 00
6. 00 2046. 00
155, 000. 00* 155000. 00

472, 435. 00

SUMMARY

220.

520.
165.

6, 000.
25.
338.
64.
64.
69.
275.
273.
1, 300.
669.
32.

2.

4.

4.
142, 000.

OF REMA
RD
AMOUNT

00* 2500
00* 1200
00* 9000
00* 18000
00 3630
00 2200
90 4860
40 16368
00 3200
70 1647
00 6270
00 3520
20 374
00 440
00 6710
00 520
00 1320
00 1120
00* 6000
00 20750
00 3380
00 6400
00 59840
50 80967
00 1375
00 2730
00 1300
00 52182.
00 4256.
20 6281.
40 844.
40 1500.
00* 142000.

472,687. 40

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
1, 500. 00* 1500
5, 000. 00* 5000
6, 100. 00* 6100
94, 000. 00* 94000
27.00 3267
25.00 1250
3.00 1473
21.00 13020
950. 00 3800
3.50 749.
11.00 6270
13. 00 1040
.75 127
125. 00 250
25. 00 15250
2, 000. 00 2000
175. 00 1400
15. 00 2100
6, 000. 00* 6000
42. 00 34860
250. 00 2500
55. 00 5500
38. 50 35997
58. 00 67570
315. 00 1575
600. 00 6000
2, 000. 00 2000
425. 00 33150
27.00 3591
1.00 2855
1.25 240
3. 00 1023.
125, 500. 00* 125500
486, 958. 00

Bl D245
PACE 6
04/ 28/ 03



